




98th STREET AND BENAVIDES ROAD INTERSECTION IMPROVEMENTS

CPN 7697.90

DEPARTMENT OF MUNICIPAL DEVELOPMENT
ENGINEERING DIVISION

MARCH 13, 2020
PRE-SUBMITTAL MEETING

PROJECT LOCATION





PROJECT SCHEDULE & FUNDING

- Design Completion by the end of 2021
- Construction Completion
 - Fall 2022
- Construction is anticipated to be fully funded
- Anticipated Construction Cost
 - \$1,800,000 (Not including right-of-way acquisition)



EXISTING CONDITIONS

- 6-way stop
- Traffic Signals
 - DeVargas Road/Sage Road - 1,300 feet north
 - Dennis Chavez Boulevard – 2 miles south
 - Blake Road – 4,500 feet south; construction planned for Fall 2020
- Pedestrian Facilities missing or insufficient
 - Existing multi-use trail within the median south of the intersection
- Intersection Assessment completed in August 2019



PROJECT SCOPE

DESIGN AND CONSTRUCTION PHASE SERVICES

****ALL NEW DESIGN TO BE COMPLIANT WITH COMPLETE STREETS ORDINANCE O-2019-022****

- Design Analysis Report
- Permanent Roadway Section
- Pedestrian & Bicycle Facilities
- Storm Drainage Analysis
- SPECIAL CONSIDERATIONS
 - Coordination with APS, AMAFCA and Parks and Recreation
- Boundary and Topographic Survey
- Right of Way Acquisition and Support Services
- Corridor Lighting Improvements
- SUE and Identification of Utility Relocations
- Traffic Flow Modeling
- Public Involvement
- Water Utility Authority Coordination
- Bid Phase Services



PROPOSAL INFORMATION

- **Due Wednesday April 1, 2020 before 3:00PM**

Selection Advisory Committee Office:

Capital Implementation Program (CIP) Division Office

One Civic Plaza

7th Floor, Room 7057

Albuquerque/Bernalillo County Government Center

Albuquerque, New Mexico 87102

- **No proposals will be accepted after the time specified.**



CONTACT INFORMATION

- Project Manager:
 - Jill Cuppernell
 - Email: jcuppernell@cabq.gov
 - Office: (505) 768-3502

- Selection Advisory Committee Administrator:
 - Myrna Marquez
 - Email: myrnamarquez@cabq.gov
 - Office: (505) 768-3821