




WYOMING BLVD IMPROVEMENTS ALAMEDA BLVD TO BEVERLY HILLS AVE

CPN 741380

DEPARTMENT OF MUNICIPAL DEVELOPMENT
ENGINEERING DIVISION

JANUARY 30, 2020
PRE-SUBMITTAL MEETING

PROJECT LOCATION



PROJECT BACKGROUND





PROJECT SCHEDULE & FUNDING

- Design Completion
 - Spring 2021
- Construction Completion
 - Fall 2022
- Locally Funded
- Anticipated Construction Cost
 - \$2,000,000



EXISTING CONDITIONS

- Incomplete Pavement Sections
 - Typical section inconsistent
 - Curb & Gutter
 - Poor Pavement Condition
- Incomplete Pedestrian Facilities
 - Sidewalk
 - Curb Ramps
- Incomplete Bicycle Facilities
- Storm Drainage Infrastructure
- Poor Lighting
- Vertical grade issues at intersections
- Sight distance issues at intersections
- Striping



PROJECT SCOPE

DESIGN AND CONSTRUCTION PHASE SERVICES

****ALL NEW DESIGN TO BE COMPLIANT WITH COMPLETE STREETS ORDINANCE O-2019-022****

- Design Analysis Report
- Permanent Roadway Section
- Pedestrian and Bicycle Facilities
- Storm Drainage Analysis
- Boundary and Topographic Survey
- SUE and Identification of Utility Relocations
- Traffic Flow Modeling
 - Roundabout option at Wyoming and Alameda
- Corridor Lighting Improvements
- Public Involvement
- Water Utility Authority Coordination
- Bid Phase Services



PROPOSAL INFORMATION

- **Due Monday March 2, 2020 before 3:00PM**

Selection Advisory Committee Office:

Capital Implementation Program (CIP) Division Office

One Civic Plaza

7th Floor, Room 7057

Albuquerque/Bernalillo County Government Center

Albuquerque, New Mexico 87102

- **No proposals will be accepted after the time specified.**



CONTACT INFORMATION

- Project Manager:
 - Jill Cuppernell
 - Email: jcuppernell@cabq.gov
 - Office: (505) 768-3502

- Selection Advisory Committee Administrator:
 - Myrna Marquez
 - Email: myrnamarquez@cabq.gov
 - Office: (505) 768-3821